

**RFP no. TCP (CS-1) for Stabilization of slopes at Jokla near Kalsi and Malla
near Uttarkashi**

Queries raised in the Pre-bid meeting held on 15.09.2021

S.No.	Clause / Page no.	Clause Description	Bidder's query	Clarification given by TCP/UFRMP
Bumi JV				
1	Page 3: General Terms and conditions	Bids must accompany necessary Bid Security (EMD) Rs.40 Lac in the form of FDR or NSC issued by any Public sector (SBI and Nationalized / scheduled Banks or Indian post offices respectively) with maturity date at least up-to 180 days from the last date fixed for submission of bid, pledged in favor of Chief Project Director, Uttarakhand forest Resource Management Project, 24, IT Park, Dehradun.	Can the EMD be submitted in the form of Bank Guarantee	No Bank Guarantee must be in the form of FDR or NSC as mentioned in the RFP.
2	5.4 of ITB: Performance Security	Within 21 days of receipt of Letter of Acceptance, the successful bidder shall deliver to UFRMP a performance Security in any forms given below for an amount equivalent to 10% of contract price plus additional security for unbalanced bids in accordance with ITB of this RFP: <ul style="list-style-type: none"> • Demand Draft/Bank guarantee/ Fixed Deposit receipt from any Public sector (SBI & Nationalized)/Scheduled Bank located in India. 	Due to COVID government has allowed submission of 3% PBG instead of 5/10% being deposited presently.	As per the government notification this facility is allowed up till December 2021. The execution of this contract is planned by the third quarter of 2024. More over the project being very specific and of specialized technology PBG cannot be reduced.
3	Section IV A, (A) Manpower requirements- 10,11	Manpower to be located at Jokla / Dehradun Draftsman and Design engineer are to be deputed at site or Dehradun to have close coordination with TCP.	They want to station Draftsman and designer at Head office at Delhi.	Whatever is mentioned in RFP is desired as per TCP. Bidder is free to give the requirements as per their planning.

4	Section IV B: Clause 4.4.5. Controlled Concrete	Compressive strength at 28 days. M18 - 18 M20 - 20 M25 - 25	M18 is not as per IS. As per is available compressive strength is M15, M20, M25	Where ever M18 is mentioned M20 or higher shall be used.
5	Section IV C: Drawings	Drawings for Jokla and Malla sites	CAD drawings required for calculations.	CAD drawings shared separately through mail.
Pioneer Foundation Engineers Pvt. Ltd.				
6	Section I: ITB	The bidder if finds necessary to visit the sites before submission of Proposals to ascertain the site conditions, may visit the site at his own expense.	Joint site visit is possible or not	Joint site visit shall not be carried out. However, site details or any other information regarding site shall be shared by UFRMP.
7	Section IV C: Drawings	Drawings for Jokla and Malla sites	CAD drawings required for calculations.	CAD drawings shared separately through mail.