



**Office of the Chief Project Director  
Uttarakhand Forest Resource Management Project**



Address: 24, IT Park, Sahasradhara Road, Dehradun-248001

Letter No 869 / 18-6 Dated, Dehradun 21 January, 2021

To,

- 1 **Managing Director**  
Uttarakhand Organic Commodity Board  
(UOCB)  
IInd Floor, Kishan Bhawan, Mussoorie By-  
pass Ring Road,  
Dehradun, Uttarakhand  
Email [uocb\\_dehradun@yahoo.co.uk](mailto:uocb_dehradun@yahoo.co.uk)
- 2 **Chief Functionary**  
Pan Himalayan Grassroots Development  
Foundation  
Kalika Ranikheth, Distt. Almora-263645,  
Uttarakhand  
Email [kpaul@grassrootsindia.com](mailto:kpaul@grassrootsindia.com)
- 3 **Chief Functionary**  
Shri Ram Solvent Extraction Pvt.  
Ltd.  
Kashipur Road, Jaspur, Distt.  
Udhamsingh Nagar, Uttarakhand  
Email - [surendrakumar@srse.in](mailto:surendrakumar@srse.in)
- 4 **Chief Functionary**  
Society for the Upliftment of  
Villagers and Development of  
Himalayan Areas (SUVIDHA)  
Madhavpuram, Udaylalpur, Near  
Shivalik International School, P.O.  
Aanandpur, Haldwani, Distt. Nanital,  
Uttarakhand  
Email [suvidha.ngo@gmail.com](mailto:suvidha.ngo@gmail.com)
- 5 **Chief Functionary**  
Foster Certification Pvt. Ltd.  
Prabhu Niwas, Nai Basti, P.O. Clementown,  
Dehradun, Uttarakhand  
Email [coo@fostercertification.com](mailto:coo@fostercertification.com)

**Subject:** Providing services for PGS certification of farmers groups formed under Uttarakhand Forest Resource Management Project (UFRMP),

**Reference:** PMU, UFRMP Letter No. 784/18-6 dated 07<sup>th</sup> January, 2021

Dear Sir/Madam,

Please refer to this office letter mentioned above. The last date for receipt of proposals is hereby extended to 26.02.2021.

2- Consequently important dates mentioned in our letter under reference now stand as below:

**Important Dates**

- A. Last date for receipt of proposals: 26.02.2021 (1700 Hrs)
- B. Opening of the proposals received till due date: 01.03.2021
- C. Tentative announcement of result: March, 2021
- D. Award and signing of Contract: March, 2021 (tentatively)

3- Rest of the conditions remain the same.

Yours sincerely

(Anup Malik)

Chief Project Director

**Letter No.869/18-6 Dated as above**

Copy forwarded to Dr. Rajendra Singh, Consultant, UFRMP for information and necessary action.

(Anup Malik)

Chief Project Director