



Office of the Chief Project Director
Uttarakhand Forest Resource Management Project



Address: 24, IT Park, Sahasradhara Road, Dehradun-248001

Letter No|258/ 18-6

Dated, Dehradun

16 April, 2021

To,

1	Managing Director Uttarakhand Organic Commodity Board (UOCB) IInd Floor, Kishan Bhawan, Mussoorie Bypass Ring Road, Dehradun, Uttarakhand Email uocb_dehradun@yahoo.co.uk	2	Managing Director Uttarakhand State Organic Certification Agency Third Floor, Kisan Bhawan, Mussoorie By Pass Ring Road, Nehru Gram, Dehradun – 248014 Email – info@usoca.org
3	Chief Functionary Pan Himalayan Grassroots Development Foundation Kalika Ranikheth, Distt. Almora-263645, Uttarakhand Email kpaul@grassrootsindia.com	4	Chief Functionary Society for the Upliftment of Villagers and Development of Himalayan Areas (SUVIDHA) Madhavpuram, Udaylalpur, Near Shivalik International School, P.O. Aanandpur, Haldwani, Distt. Nanital, Uttarakhand Email suvidha.ngo@gmail.com
5	Chief Functionary Shri Ram Solvent Extraction Pvt. Ltd. Kashipur Road, Jaspur, Distt. Udham Singh Nagar, Uttarakhand Email surendrakumar@srse.in	6	Chief Functionary Foster Certification Pvt. Ltd. Prabhu Niwas, Nai Basti, P.O. Clementown, Dehradun, Uttarakhand Email coo@fostercertification.com
7	Himalayan Environment Livelihood Promotion Society Vikasnagar Bithoria No.1, Post Haripur Nayak, Haldwani, District Nainital, Uttarakhand – 263139 Email - helpindia1995@gmail.com	8	Divya Yog Mandir Trust Patanjali Yogpeeth, Phase-1, Haridwar, Delhi Highway, Mahrishi Dayanand Gram, Haridwar – 249405 Email – rishikverma@gmail.com
9	Mrs. Vinita Shah Chief Functionary SARG 66, Lane No. 3, Teg Bhadur Road, Dalanwala, Dehradun Email – sargdehradun@gmail.com shahvinita1@gmail.com		

Subject: - Providing services for PGS certification of farmers groups formed under Uttarakhand Forest Resource Management Project (UFRMP)

Ref.:- Our letter no. 1157/18-6, dated 22 March 2021


Dear Sir/Madam,

In reference to above mentioned letter it is to intimate that the last date for submission of proposal is hereby extended to 3rd May 2021 (Monday) till 17:00 hrs.

Rest of the details remain same as mentioned in our letter under reference.

The proposals received so far would continue to remain valid.

Yours sincerely



Chief Project Director

Uttarakhand Forest Resource Management Project
Dehradun, Uttarakhand